



City of Lindsay

DEPARTMENT OF CITY SERVICES

P.O. Box 369 — Lindsay, California 93247 — 150 North Mirage Ave.

559 • 562 • 7102 Option 4

559 • 562 • 5748 fax



March 1, 2022

Packing House Demolition Project

Addendum/Clarification No. 3

The following additions and/or corrections shall become part of the Specifications for the subject project:

1. Section One, C. Bid Proposal. – Page 11 of 12
 - a. *Base Bid Schedule and Alternate Bid Schedule (Page 11)*
 - i. **Alternate Bid Schedule Line Item #A1: Import Clean Dirt To Create Embankment** quantity has changed. The new quantity in cubic yards is reflected in Attachment 1: Addendum No. 3.
 - ii. Use attached Base Bid Schedule and Alternate Bid Schedule; Page 11 of Section One, C. Bid Proposal (Attachment 1: Addendum No. 3).

This completes the items included in this Addendum/Clarification No. 3 for the City of Lindsay, **Packing House Demolition Project**. This Addendum cover page shall be signed and submitted with bid proposal along with Addendum/Clarification No.1 and No.2.

Contractor



BID SCHEDULE
City of Lindsay
Packing House Demolition Project

BASE BID SCHEDULE					
ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
1	Mobilization & Demobilization	1.0	LS	\$	\$
2	Demolition of Structures	1.0	LS	\$	\$
3	Remove All Concrete Slab, Footings, & Foundations	1.0	LS	\$	\$
4	Permanent 6 ft Chain Link Fencing	550.0	LF	\$	\$
5	Lead Removal & Asbestos Abatement	1.0	LS	\$	\$
TOTAL AMOUNT FOR BASE BID SCHEDULE					\$

TOTAL AMOUNT IN WORDS-BASE BID SCHEDULE

ALTERNATE BID SCHEDULE					
ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
A1	Import Clean Dirt To Create Embankment	750.0	CY	\$	\$
TOTAL AMOUNT FOR ALTERNATE BID SCHEDULE					\$

TOTAL AMOUNT IN WORDS-ALTERNATE BID SCHEDULE