





P.O. Box 369 — Lindsay, California 93247 — 150 North Mirage Ave. 559 • 562 • **7102 Option 4** 559 • 562 • 5748 fax

April 10, 2023

Olive Bowl/Kaku Park Expansion

Addendum/Clarification No. 4

The following additions and/or corrections shall become part of the Specifications for the subject project:

1. Bid Opening Date

a. The bid opening date and deadline to submit sealed bid proposals has been postponed to April 18, 2023 at 2:00 PM.

2. Final Response to Contractors

- a. The City's response to Contractors regarding questions they have about the project has been moved to April 14, 2023 by 2:00 PM.
- b. The next addendum will provide information about the updated quantities and clarification of the bid and plan items. Please note that these updated quantities/clarification of the bid and plan items will also be reflected in the revised plans. However, the revised plans will only be provided to the awarded Contractor.

This completes the items included in this Addendum/Clarification No. 4 for the City of Lindsay, **Olive Bowl/Kaku Park Expansion**. This Addendum cover page shall be signed and submitted with the bid proposal along with Addendum/Clarification No. 1, Addendum/Clarification No. 2, Addendum/Clarification No. 3.

Contractor

Date



